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TECHNICAL SPECIFICATIONS

I.1. The Specially Protected Areas Regional Activity Centre

The Specially Protected Areas Regional Activity Centre (SPA/RAC) was established by the Contracting Parties to
the Barcelona Convention in order to assist the Mediterranean countries in implementing the Protocol
concerning Specially Protected Areas and Biological Diversity in the Mediterranean (SPA/BD Protocol) of the
Barcelona Convention. Tunisia has been hosting the Centre since its establishment in 1985. The Centre works
under the auspices of the United Nations Environment Programme/Mediterranean Action Plan (UNEP/MAP) —
Barcelona Convention Secretariat, based in Athens, Greece.

SPA/RAC's main objective is to contribute to the protection, preservation and sustainable management of
marine and coastal biological diversity in the Mediterranean and the creation and effective management of
marine and coastal areas of particular natural and cultural value and the conservation of threatened and
endangered species of flora and fauna in the Mediterranean. For more information: www.spa-rac.org.

1.2. The FishEBM Med project

The FishEBM Med project, funded by the GEF and led by FAO and UNEP with execution facilitated by the GFCM
and UNEP/MAP through SPA/RAC, aims to reverse the over-exploitation of selected commercial living marine
resources by enhancing the capacity of Mediterranean countries to manage fisheries, including through the
application of ecosystem-based management tools, in their blue economy development pathway. It is
implemented in Albania, Algeria, Bosnia and Herzegovina, Lebanon, Libya, Montenegro, Morocco, Tunisia and
Turkiye, through five components. Component 3 — "Integrated ecosystem-based management tools and
ecosystem approach to biodiversity protection and sustainable fisheries" — includes Output 3.3, which aims to
identify measures to cope with the negative effects of non-indigenous species (NIS) on biodiversity, as well as
those of other potential stressors.

The present assignment falls under Activity 3.3.1 "Update/elaborate monitoring programmes, identify national
lists of NIS/IAS and their pathways of introduction in project countries, and identify which species should be
used for monitoring" and contributes to Activity 3.3.3 "Training on sharing data on NIS/IAS through the
georeferenced online platform MAMIAS". The updated baseline and pathways, the selected species and risk
areas, and the updated national IMAP monitoring programme will provide scientific and technical inputs to the
National Action Plan on species introductions and invasive marine species in Tunisia, developed under the
Ministry of Environment/UNDP assignment.

Il. BACKGROUND

In line with:

e Decision 1G.27/6 — Ecosystem Approach (EcAp) Policy and Roadmap 2026-2035 and the updated
Integrated Monitoring and Assessment Programme for the Mediterranean Sea and Coast (IMAP)
adopted by COP 24 (2025);

e Decision 1G.27/14 — Programme of Work and Budget for 2026—2027;

¢ Decision 1G.26/3 — The 2023 Mediterranean Quality Status Report and a renewed Ecosystem Approach
Policy in the Mediterranean;

e Decision 1G.25/11 — Post-2020 Strategic Action Programme for the Conservation of Biodiversity and
Sustainable Management of Natural Resources in the Mediterranean Region (Post-2020 SAPBIO), Actions
5 and 6;

the Contracting Parties to the Barcelona Convention are invited to update their national monitoring
programmes in light of the updated IMAP, and to report on IMAP Common Indicator 6 (CI6) "Trends in
abundance, temporal occurrence and spatial distribution of non-indigenous species, particularly invasive
species, notably in risk areas".

Validated subregional and regional NIS inventories for the Mediterranean Sea, with records up to December
2020, were produced with national experts designated by the Contracting Parties (Galanidi et al., 2023) and
served as the baseline for IMAP implementation and the 2023 Mediterranean Quality Status Report. The
dynamic nature of marine invasions and the continuous emergence of new information on species identities,



origins and pathways require a refined update of these inventories — to 2026 — for accurate assessments and
effective policy implementation. The situation of the nine project countries is summarised below:

The national experts will work under the technical leadership of a regional expert recruited by SPA/RAC (Call
for consultancy N° 24/2026_SPA/RAC_FishEBM Med), who provides the harmonised methodology, templates,
training, help-desk and technical review of all national deliverables, and in close coordination with the national
IMAP/EcAp process supported by the EcAp MED plus project and with the national SPA/BD and IMAP Focal
Points. They will also coordinate with the Ministry of Environment, UNDP and the consultant responsible for
the National Action Plan to agree the timing, format and use of these inputs. The present FishEBM Med
assignment provides the inventory and monitoring inputs; preparation of the broader Action Plan, including its
governance, prevention and management measures and financing framework, remains under the separate
national assignment.

11.1. OBJECTIVE
The objective of this assignment is to enable Tunisia to:

e produce a validated national list of marine NIS/IAS and their introduction pathways, updated through
2026 with explicit record and evidence cut-off dates, formatted for MAMIAS and supplied as the scientific
baseline for the National Action Plan;

¢ identify and justify the subset of species and associated risk areas for national monitoring of IMAP
Common Indicator 6, and provide this selection to inform the prioritisation of species, sites and pathways
in the National Action Plan;

¢ Develop asimplified practical monitoring guide for the selected marine non-indigenous and invasive alien
species (NIS/IAS), in accordance with the updated IMAP Common Indicator 6 (Cl6) requirements. The
guide shall provide clear and practical guidance on monitoring methodologies, sampling protocols, data
collection and reporting, focusing on the selected species and associated risk areas.

e Develop asimplified illustrated identification guide for the selected NIS/IAS, including key morphological
characteristics, photographs, distinguishing features and relevant ecological information, to facilitate
species identification by national monitoring teams and other relevant stakeholders.!

¢ validate these outputs through national technical consultation and workshop(s) and transmit the
reviewed and final versions to the Ministry of Environment and the National Action Plan consultant in
time for the diagnostic and Action Plan validation stages.

11.2. TASKS TO BE UNDERTAKEN

The national expert will, in coordination with the regional expert and following the harmonised methodology,
guidance note and templates provided by SPA/RAC:

Task 1 — Inception and coordination

e Prepare a short work plan identifying the national data sources, the institutions and experts to be
consulted and the calendar of national consultations. Within the first week, agree with SPA/RAC, the
regional expert and the Ministry of Environment/UNDP Action Plan team a joint calendar linking each
FishEBM input to the national diagnosis, draft Action Plan and validation meetings. Record document
versions, data cut-offs, review periods and handover dates.

e Attend the regional inception/training workshop and the MAMIAS training workshop on the dates
confirmed by SPA/RAC, within the contract implementation period; participate in the relevant national
technical coordination meetings.

Task 2 — National NIS/IAS baseline and introduction pathways

¢ Update the national inventory of marine NIS, including cryptogenic species identified separately, from
the 2020 national baseline through 2026, using published literature, national and regional reviews,
monitoring data and documented citizen-science observations. For the draft due on 15 December 2026,
include records through 30 November 2026; for the reviewed dataset due on 25 January 2027, include
records through 31 December 2026, subject to available and verifiable evidence. State both the

! Both guides shall be developed in coordination with the ongoing update of Tunisia's national IMAP monitoring
programme under the EcAp MED PLUS project, ensuring methodological consistency, complementarity and
avoiding duplication of efforts. The guides will also serve as practical technical inputs to support the
implementation of the National Action Plan on marine NIS/IAS.
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occurrence cut-off and the evidence search date, retain sources and confidence levels, and distinguish
late additions and unresolved records. Use the regional template and provide the baseline and pathway
analysis to the Action Plan diagnostic phase.

Revise the nomenclature following the World Register of Marine Species (WoRMS) and document, for
each species, the establishment status, the year and location of first record, the source of the record and
the introduction pathway coded according to the CBD pathway classification.

Address the comments of the regional expert (first-round technical review) and resolve discrepancies
and controversial species in consultation with the regional expert and, where needed, taxonomic
experts. Submit the reviewed baseline and pathways to the Ministry of Environment and the Action Plan
consultant, with a short note on data limitations and outstanding validation issues; incorporate any
subsequent agreed corrections in the final version.

Task 3 — Selection of the species to be monitored

Apply the species-selection criteria of the guidance note (invasiveness, impacts, spread, detectability,
relevance to fisheries and risk areas such as ports, marinas, aquaculture sites) to propose a justified
national shortlist of species to be used for CI6 monitoring, with the associated monitoring sites/risk areas.
Document the selection criteria, supporting evidence and uncertainties and explain how the monitoring
subset can inform Action Plan priorities. Distinguish species selected for CI6 monitoring from species that
may require additional assessment for prevention, control or management under the Action Plan.

Task 4 — Development of Simplified Monitoring and Identification Guides for Marine NIS/IAS in Line with

IMAP

Develop a simplified practical monitoring guide for the selected marine non-indigenous and invasive alien
species (NIS/IAS), in accordance with the updated national. The guide shall provide clear, operational
guidance on monitoring methodologies, sampling protocols, monitoring frequency, data collection,
quality assurance and reporting, adapted to the selected species and associated risk areas. It shall also
clarify data management and sharing through MAMIAS and reporting through the IMAP InfoSystem.

Develop a simplified illustrated identification guide for the selected NIS/IAS, including photographs or
illustrations, key morphological characteristics, distinguishing features, relevant ecological information
and typical habitats, to facilitate accurate species identification by national monitoring teams, relevant
institutions and other stakeholders, including citizen-science initiatives.

Ensure that both guides are consistent with the ongoing update of Tunisia's national IMAP monitoring
programme under the EcAp MED PLUS project, avoiding duplication and promoting complementarity
between the two projects. The guides shall be designed as practical tools to support field monitoring,
capacity building and the implementation of the monitoring component of the National Action Plan on
marine NIS/IAS.

Address the regional expert's technical review and incorporate relevant feedback to ensure scientific
accuracy, methodological consistency and alignment with regional IMAP requirements. Provide the
reviewed guides in editable formats suitable for subsequent adaptation, dissemination and use by
national stakeholders.

Task 5 - MAMIAS-ready dataset

Prepare the national dataset (species list, occurrence records with georeferences, pathways) in the
MAMIAS import format, check it with the regional expert and upload it to MAMIAS, or support SPA/RAC
in doing so. Provide the same versioned, source-referenced dataset to the Action Plan consultant and
the designated national authority, with metadata, a data dictionary, confidence flags and any restrictions
on use. Record the date and status of the handover and upload.

Task 6 — National validation and adoption

Prepare the technical content (background note, presentations and draft agenda) of at least one national
validation workshop organised by SPA/RAC; facilitate it and prepare its report. Coordinate its timing and
participation with the Ministry of Environment/UNDP Action Plan process, including the first diagnostic
validation meeting where feasible, so that the baseline, pathways, selected species and monitoring
proposals are available for review. A joint meeting may be used if agreed by both project teams, with
decisions and responsibilities recorded for each assignment.

Incorporate national and regional review comments into the final baseline, pathway analysis, selected-
species justification and updated IMAP NIS monitoring programme; support national endorsement and



transmit the final package to the Ministry of Environment and the Action Plan consultant before
finalisation of the Action Plan. Record which version has been used at each Action Plan stage and explain
any changes from earlier inputs.

Logistics of the national workshops (venue, participants' travel) are covered by SPA/RAC and are not part of the
financial offer.

11.3. TIME DURATION OF THE CONTRACT, DELIVERABLES AND TIMELINE

The contract requires about 27 working days from signature, with all tasks completed no later than 15 March
2027. These outputs will also inform the separate National Action Plan assignment. At inception, SPA/RAC shall
agree the handover calendar with the regional expert, the Ministry of Environment and the Ministry/UNDP
Action Plan team: draft baseline and simplified monitoring and identification guides in line with IMAP CI6,
developed in coordination with the ongoing update of the national IMAP monitoring programme under EcAp
MED PLUS. The Action Plan Terms of Reference give a relative timetable without a confirmed start date. If that
calendar requires earlier technical inputs, agree interim handovers and any necessary revised milestones in
writing with SPA/RAC and the regional expert; report any scheduling conflict immediately. Changes to
contractual deadlines shall be agreed by SPA/RAC in accordance with this contract.

Deliverables and timeline:

No. | Deliverable Deadline Working
days (WD)
1 Work plan, national data sources and institutions; agreed coordination and | 1 week after 1
handover calendar for the National Action Plan contract signature
2 Draft national NIS/IAS baseline and pathways, with sources, confidence 15 December 2026 | 5
flags and WoRMS nomenclature; 2026 records through 30 November 2026;
input to the Action Plan diagnosis
3 Draft justified Cl6 species shortlist and associated monitoring sites/risk 15 December 2026 | 2
areas; input to the Action Plan prioritisation process
4 Draft simplified monitoring and illustrated identification guides for selected | 25 January 2027; 10
NIS/IAS, in line with updated IMAP CI6 requirements and developed in before draft Action
coordination with the ongoing update of the national IMAP monitoring Plan validation
programme under EcAp MED PLUS; technical input to the Action Plan
monitoring and evaluation framework
5 Reviewed national baseline, pathways and species shortlist addressing first- | 25 January 2027; 2
round regional comments, with records through 31 December 2026; before diagnostic
checked MAMIAS dataset and documented handover to the Action Plan validation
team
6 National technical validation workshop(s): content, facilitation, report and | December 2026— 4
documented handover of validated inputs to the Action Plan team February 2027;
align with Action
Plan validation
meetings
7 Final baseline, pathways, selected-species justification and updated 5 March 2027, 3
national IMAP NIS monitoring programme incorporating national and before Action Plan
regional feedback; MAMIAS upload confirmation and final handover record | finalisation
to the Action Plan team
Participation in regional and MAMIAS training on dates confirmed by
SPA/RAC within the contract period
Total 27 WD

All deliverables shall be submitted in French in editable format (Word/Excel) using the templates provided by
the regional expert. The participation of the expert in the MAMIAS training workshop will be covered by
SPA/RAC (travel and DSA in accordance with UNEP rules). Supply the Action Plan team with the same editable
technical outputs and a concise French and English summary of the baseline, selected species and monitoring
recommendations for national consultations. Mark draft and reviewed versions clearly; the provisional
handovers do not replace SPA/RAC approval or the final deliverables.



11.4. SUPERVISION AND COLLABORATION

The national expert will work under the supervision of the SPA/RAC Ecosystem Conservation Programme
Officer, in coordination with the FishEBM Med project team and under the technical guidance of the regional
expert. The expert will liaise with the national SPA/BD and IMAP Focal Points of Tunisia and with the national
institutions in charge of marine monitoring as designated by Tunisia. All deliverables are subject to the technical
review of the regional expert and to the approval of SPA/RAC. The expert shall coordinate technical handovers
with the Ministry of Environment and the Ministry/UNDP Action Plan consultant through the agreed focal
points, while SPA/RAC retains supervision and approval of this contract.

Ill. SKILLS AND EXPERIENCE REQUIRED OF THE CONSULTANT

Post-graduate university degree in marine biology, marine ecology, biodiversity conservation or a closely
related discipline.

At least 7 years of relevant professional experience in the marine environment of Tunisia, including
proven experience in the study of marine non-indigenous species (inventories, taxonomy, monitoring,
pathways or risk assessment).

Good knowledge of the national marine monitoring framework, of the IMAP Common Indicators (in
particular C16) and of the national institutions and data holders concerned by NIS.

Proven involvement in implementing or updating an IMAP-based national monitoring programme for
biodiversity/NIS and experience translating scientific evidence into national biodiversity planning inputs.

Familiarity with WoRMS, the CBD pathway classification and with NIS databases (MAMIAS, EASIN, ELNAIS
or similar) is an asset.

Ability to mobilise the national scientific community and to facilitate multi-stakeholder workshops.

Fluency in English (reading and writing) and ability to prepare concise French technical summaries;
working knowledge of French and/or Arabic for national consultations.



ADMINISTRATIVE CLAUSES

ARTICLE 1 — CONDITIONS FOR PARTICIPATION IN THE CONSULTANCY

This call for consultancy is open to individual consultants only, nationals of or residing in Tunisia, with proven
competence in marine non-indigenous species studies. Offers are made by a single individual consultant; no
association is foreseen for this assignment.

Staff of the national institution acting as SPA/BD or IMAP Focal Point may apply provided that their institution
confirms in writing that the assignment is compatible with their duties.

ARTICLE 2 — COMPOSITION, PRESENTATION OF OFFERS AND DEADLINES

The submitted offer must include separately: (i) a technical offer, (ii) administrative documents and (iii) a
financial offer. The services consist of an overall fixed and non-revisable cost.

Technical offer

1. Curriculum vitae highlighting higher education degrees, professional experience and references to
relevant works, studies and publications on marine NIS in Tunisia; key references must be highlighted in
bold.

2. Methodological note (maximum 5 pages) presenting the consultant's understanding of the assignment,
the national data sources and institutions to be mobilised, the approach for the update of the list and
the selection of species and for the update of the national NIS monitoring programme, and any
comments on the Terms of Reference. The note shall explain the sequencing of the baseline, species
selection and updated IMAP programme as inputs to the separate National Action Plan and the
arrangements for avoiding duplication with its diagnostic and planning activities.

3. Work plan and time schedule (chronogram) consistent with section Il.3.
Administrative documents
1. Cover letter outlining the consultant's suitability and motivation.
2. Proof of professional standing: a document certifying the legal ability to practise the profession according
to the legislation of Tunisia, including a tax identification number. For academic professionals

(researchers or university staff), a sworn statement confirming compliance with the tax legislation in
force in the country of residence is accepted.

3. Declaration of independence and absence of conflict of interest.
4. The present Terms of Reference, signed and dated on the final page.

If original administrative documents are not in English, French or Arabic (For the case of the Arab countries),
they must be accompanied by a certified translation. Should any administrative document be missing, the
tenderer will be contacted to provide it within five (05) calendar days; if the file remains incomplete after this
period, the offer will be disqualified.

Financial offer

The financial offer must be expressed in United States Dollars (USD), tax-free and all taxes included (VAT is
eligible only if the consultant is fiscally resident in Tunisia), and must include all costs connected to the provision
of the service. It comprises the submission letter (Annex 1) and the details of the total price (Annex 2). Travel
to the MAMIAS training workshop and the logistics of the national workshops are covered by SPA/RAC and must
not be included.

ARTICLE 3 — SUBMISSION

Offers must be received electronically at procurement@spa-rac.org, with the date of electronic transmission as
reference, indicating in the subject line: "Call for consultancy No. 45/2026_SPA/RAC — National NIS/IAS expert
—Tunisia — [Applicant name]". The deadline for receiving proposals is 30 November 2026, at 23.59 UTC+1 (Tunis
time). Any proposal received after this date and time will not be considered.

ARTICLE 4 — ADDITIONAL INFORMATION

Questions related to these Terms of Reference may be submitted by e-mail to procurement@spa-rac.org no
later than five (5) calendar days before the deadline for submission.
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ARTICLE 5 - TERMS OF PAYMENT

Payment will be made as follows:

1. 1stinstalment of 40 % upon submission of deliverables 1, 2 and 3 and after their review and approval by
SPA/RAC (further to the regional expert's technical review).

2. 2nd instalment of 30 % upon submission of deliverables 4, 5 and 6 and after their review and approval

by SPA/RAC.

3. Balance of 30 % within one month after the submission of the final version of all deliverables (deliverable
7), confirmation of the MAMIAS upload and delivery by SPA/RAC of the final acceptance certificate.

All payments are made by bank transfer upon receipt of an invoice, to a bank account held by the consultant in
his/her country of residence where he/she is registered for tax purposes.

ARTICLE 6 — EVALUATION PROCEDURE

The technical offers are examined first, the financial offers remaining sealed. Any previous involvement of the
consultant in activities that could compromise his/her independence must be disclosed.

Criteria Scoring
Relevant scientific background 55 points Maximum
and experience in marine biodiversity (10 points / study)
monitoring and assessment studies with a

Experience |focus onnon-indigenous species
No similar study 0 points (in this case the
offer is eliminated)

National Post-graduate university degree in marine 5 points maximum

Consultant i science and /or environmental science or a

(Expert Profile) related environmental science field

Diploma University degree in the above- mentioned 3 points
fields
No university degree in the above- mentioned | 0 point (in this case the
fields offer is eliminated)

Well-developed methodology that
responds precisely to the terms of
reference

25 points maximum

Proposed methodology for

carrying out the assignment

Methodology fairly well-developed and in 15 points
line with the terms of reference

Methodology fairly developed and more or

less in line with the terms of reference 8 points

Methodology not clearly presented and does
not meet the study terms of reference and
objectives, or No methodology presented

0 points0 point (in this
case, the offer is
eliminated)

Detailed planning and
timetable (including an
intervention chronogram)

A coherent, well-structured schedule and
timetable that accurately reflects the terms of
reference

15 points maximum




Planning and timetable moderately coherent 5 points
and structured but in line with the terms of

reference
Planning and Timetable not complying with 0 point (in this case, the
the terms of reference or no planning, or no offer is eliminated)

time schedule or no chronogram of
intervention

Any offer that has not attained the minimum score of 70 points will be eliminated. In case of a tie, preference
is given to the best technical score, then to the best methodology score.

Financial evaluation

Once the technical evaluation has been completed, the financial offers of applicants that have not been
eliminated during the technical evaluation will be examined.

The evaluation committee will check that the financial offers do not contain any obvious arithmetical errors.
Any possible obvious arithmetical errors will be corrected, and the corrected figures will be taken into
consideration.

The evaluation committee will then proceed to a financial comparison. The lowest financial offer that is judged
acceptable will receive 100 points. The other offers will be attributed a score based on the following equation:

Financial score = (amount of the lowest accepted offer/amount of the offer in question) x 100

Conclusions of the evaluation committee

The choice of the best offer is achieved by weighting the technical and financial scores using a distribution key
of 80/20 basis. To this end:

e The technical score will be multiplied by a coefficient of 0.80.

e The financial score will be multiplied by a coefficient of 0.20.

The weighted technical - financial scores thus calculated will be added to ascertain the offer with the best
technical and financial score.

If two offers obtain the same weighted technical-financial scores, preference will be given to the applicant in
the following order:

e having obtained the best technical score.

e having obtained the best score for methodology.

e having obtained the best total score for experience and qualifications of experts.

Note: The selection process may include interviews (through a teleconferencing platform), as well as pre-
selection phase followed by requests for complementary information / negotiation if required.

ARTICLE 7 — MONITORING, CONTROL AND VALIDATION OF THE WORK

The consultant will submit a draft version of each deliverable as indicated in section II.3. Drafts are technically
reviewed by the regional expert; the consultant will submit the final versions taking into account the regional
expert's and SPA/RAC's feedback. SPA/RAC is responsible for the overall process coordination. Reviewed
intermediate versions shall be shared through the agreed coordination arrangements before the
corresponding Action Plan validation stages; outstanding comments and subsequent revisions shall be
documented. Approval and payment remain subject to the deliverables and conditions of this contract.



ARTICLE 8 — DEADLINE FOR THE EXECUTION OF THE MISSION

The contract implementation will need about 25 working days starting from the date of the contract signature,
until the completion of all tasks no later than 15 March 2027, according to the schedule in section II.3.

ARTICLE 9 — PENALTY

In the absence of completion of the services within the contractual deadlines (Article 8), a penalty of one three-
hundredth (1/300) of the total amount of the contract will be applied, as of right and without notice, for each
calendar day of delay. The amount of the penalties is capped at 5 % of the total amount of the contract; when
this limitis reached, SPA/RAC reserves the right to terminate the contract at the consultant's fault in accordance
with Article 14, without the consultant being able to raise disputes or claim any compensation. Delays
attributable to the late delivery of the regional templates or review, or to the scheduling of the national
workshops by SPA/RAC, are not subject to penalties and give rise to an equivalent extension of the deadlines.

ARTICLE 10 — INTELLECTUAL PROPERTY RIGHTS, OWNERSHIP OF DOCUMENTS

All legal rights throughout the world in works created by the consultant in connection with this consultancy will
remain the property of SPA/RAC, including copyright in written material, data, maps and presentations. All data,
lists, reports and other documents elaborated and submitted by the consultant for the execution of the contract
will become and remain the property of SPA/RAC; the national NIS data will be published through MAMIAS with
due acknowledgement of the national expert and data providers. The consultant does not have the right to use
or copy the products resulting from this consultancy without the explicit written consent of SPA/RAC.

ARTICLE 11 — ARBITRATION, DISPUTE SETTLEMENT

Every dispute arising from or in connection with the execution of this contract shall be solved by way of amicable
negotiations between the parties. The contract is deemed to have been made in Tunisia and to be subject to
Tunisian law. In case of dispute, the Court of Tunis is competent.

ARTICLE 12 — LIABILITY AND INSURANCE

SPA/RAC does not accept any liability for acts of third parties, accidents, sickness or losses of any kind, however
caused, arising during the implementation of the assignment. The bidder confirms that he/she will be covered
by appropriate insurance.

ARTICLE 13 — FORCE MAJEURE

Force majeure means any event outside the control of a party making it impossible to carry out its obligations.
The party invoking force majeure must inform the other party within seven (7) days of its occurrence; the
contractual deadlines will be suspended by joint agreement for the period covered by the event. SPA/RAC has
the right to assess whether the circumstances invoked are convincing; if not, the days of discontinued work will
be accounted for as days of delay. Failure by either party to fulfil its obligations due to force majeure does not
entail contract termination provided that the party has taken all reasonable precautions and informed the other
party as soon as possible; any deadline will be prolonged by a period equal to the period of impediment.

ARTICLE 14 — CANCELLATION CONDITIONS
SPA/RAC may cancel this contract by written notification to the consultant in the following cases:
1. non-respect of the execution deadlines (Article 8);
2. when the penalties of Article 9 reach the cap of 5 % of the total amount of the contract;
3. non-conformity of the services with the technical specifications (section 11.2);
4. bankruptcy or receivership of the consultant;
5

. inability, after a case of force majeure, to execute a substantial part of the services for at least sixty (60)
days;

6. involvement in corruption or fraudulent manipulation to obtain or during the execution of the contract,
as defined in SPA/RAC's contractual conditions;

7. decision of SPA/RAC, on its own initiative and for any reason whatsoever, to terminate the contract.
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ARTICLE 15 — CONFLICT OF INTERESTS

The consultant shall not engage, directly or indirectly, in any professional or commercial activity during the
contract period that may conflict with the duties entrusted under the present contract and has an ongoing
obligation to disclose to SPA/RAC any situation that may constitute an actual, potential or perceived conflict of
interest. Failure to do so may result in the immediate termination of the contract.

ARTICLE 16 — PROVISIONAL AND FINAL ACCEPTANCE

The provisional acceptance is pronounced after complete completion of the services described in section 1.2,
in case of complete conformity deemed conclusive by SPA/RAC, through a provisional acceptance report issued
no later than 30 days from receipt of the final deliverables. The consultant shall correct any deficiencies
identified by SPA/RAC. Final acceptance will be given one (1) month after the date of provisional acceptance
without reservation, once the consultant has fulfilled all obligations resulting from sections 11.2 and 1.3 and
after correction of all deficiencies signalled by SPA/RAC.
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ANNEX 1 - SUBMISSION LETTER

I, the undersigned .......ccocceeieeiieer e , after having taken due note of the dossier documents of
the call for consultancy N° 45/2026_SPA/RAC_FishEBM Med launched by SPA/RAC, pertaining to the mission
"National NIS/IAS expert — Tunisia", hereby pledge to execute the requested services in conformity with the
provisions defined in the documents referred to, for the prices as established by myself. The total price of the
o1 Te I (cereeernen ) US Dollars, all taxes included.

| take due note of the fact that SPA/RAC is not obliged to proceed with the tendering procedure and that |
cannot claim compensation. | pledge that the conditions of my offer will remain valid for a period of one
hundred and twenty (120) days starting from the day after the deadline for the receipt of tenders. SPA/RAC

pledges to pay the amount, after the signing of a contract, into the bank account of the Bank ........................ ,in
the name of ....ccceevvvvienenennee JIBAN/BIC ..t
IN e, S ON e (Name, first name and function — Signature)
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ANNEX 2 — DETAILS OF TOTAL PRICE

Designation

Unit price
(USD/WD)

Number of WD | Sub-total (USD)

Fees — national expert

Other costs necessary for the proper execution of the
consultancy (specify)

Total excluding VAT

VAT (only if fiscally resident in Tunisia)

Total all taxes included

Amount of the offer all taxes included fixed at the sum of

stamp of the bidder)

13
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